
ITEM
NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE

A. EARTHWORK

1 Removal of Parking Lot 1 EA $3,000.00 $3,000.00

2 Site Restoration 1 EA $2,000.00 $2,000.00

Sub Total $5,000.00

Contingency 10% $500.00

Grant Total $5,500.00

Note:  The above "Engineer's Opinion of Probable Costs" includes all labor and material.

Prepared By: 

David R. Underhill, Jr., P.E.    #47029

Banks Engineering

Estimated Date of Completion:  August 2025
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