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PRELIMINARY ENGINEER'S OPINION OF PROBABLE REMOVAL COST
FOR MODEL HOMESITE PARKING REMOVAL AND RESTORATION

IBIS LANDING

LDO2023-00215
June 2023
Estimated Date of Completion: August 2025
ITEM

NO. DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE

A. EARTHWORK
1 Removal of Parking Lot 1 EA $3,000.00 $3,000.00
2 Site Restoration 1T EA $2,000.00 $2,000.00
Sub Total $5,000.00
Contingency 10% $500.00
Grant Total $5,500.00

Note: The above "Engineer's Opinion of Probable Costs" includes all labor and material.
Prepared By: Digitally signed
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David R. Underhill, Jr., P.E.  #47029
Banks Engineering

S:\Jobs\31xx\3142L\Documents\County\LDO-Model Center\3142L_Model Parking-Cost Opinion.xIs



	Phase 1

